
 

                        NOTICE TO CONTRACTORS 
 

CALL ORDER 115 
FEDERAL PROJECT NO. STP-79-2(113) 
LOCATION: N-79, VALPARAISO-N-92 
COUNTIES: SAUNDERS 
 

  The Nebraska Department of Roads will receive sealed bids in Room 104 
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 
May 13, 2010.  At that time the bids will be opened and read for 
GR GDRL BIT 
 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 
WHO IS QUALIFIED FOR:  BITUMINOUS 
  Length: 8.9 MILES 
  START DATE 06/28/2010    WORKING DAYS    70 
  Price Range $  1,000,000 to $  3,000,000 
  THIS PROJECT CONTAINS A DBE GOAL OF   2.0 % 
 

  Plans and specifications may be seen beginning April 20, 2010 at the Lincoln 
Central Office and April 26, 2010 at the District Engineer's Office at LINCOLN 
  Additional letting information may be found at the Nebraska Department of Roads 
Web Site at http://www.dor.state.ne.us/letting/. 
  This project is funded under the Federal-Aid Highway Act, all appropriate Federal 
requirements will apply. 
 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)          51   SHEETS   $  12.75 
CROSS SECTIONS (SHEETS X1 THRU X53)                        53   SHEETS   $  13.25 
STANDARD PLANS                                             13   SHEETS   $   3.25 
 

    SHEET NO. 
 

    1              TITLE PAGE 
    2-T1 - 2-T2    TYPICAL CROSS SECTIONS 
    2-S            SUMMARY OF QUANTITIES 
    2-W1 - 2-W9    WETLANDS 
    2-H1 - 2-H4    HORIZONTAL ALIGNMENT & ORIENTATION 
    2-N1           GENERAL INFORMATION 
    2-N2 - 2-N3    GENERAL INFORMATION--SUPERELEVATION DIAGRAMMATIC PROFILES  
    2-L            GEOMETRICS  
    3 - 11         PLAN SHEETS 
    12             TEMPORARY PAVEMENT MARKING PLAN 
    13 - 14        EARTHWORK DATA SHEETS 
    15 - 16        SPECIAL PLAN 1C  BRIDGE RAIL REMODEL 
                                    STA. 735+25.00 
    17 - 18        SPECIAL PLAN 2C  BRIDGE RAIL REMODEL 
                                    STA. 2132+50.00  
    19 - 28        SPECIAL PLAN 3C  GUARDRAIL PLAN  
    29 - 31        SPECIAL PLAN 4C  CABLE GUARDRAIL  
    32             SPECIAL PLAN 5C  CURB RAMPS  
    X1 - X53       CROSS SECTIONS 
 

    STANDARD PLANS   
 

      108-R3    SUPERELEVATION PLAN FOR CONCRETE AND 
                BITUMINOUS SURFACING 
      301-R10   (3 SHEETS) PAVEMENT DETAILS 
      309       MAILBOX SUPPORT POST  
      501-R5    (3 SHEETS) EROSION CONTROL 
      502       SILT FENCE DETAILS  
      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  
      922-R8    (2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING  
 

Quantities shown herein are FOR INFORMATION ONLY and 
should not be used for bidding purposes.  The Department 
reserves the right to change these quantities without notice. 

 

 



 

 
 

   GROUP 1 GRADING 
 

MOBILIZATION                                     LUMP      LUMP 
GENERAL CLEARING AND GRUBBING                    LUMP      LUMP 
REMOVAL OF UNSUITABLE MATERIAL                          90 CY 
WATER                                                  168 MGAL 
EARTHWORK MEASURED IN EMBANKMENT                    12,939 CY 
REMOVE PAVEMENT                                         24 SY 
SAWING PAVEMENT                                        154 LF 
REMOVE ASPHALT SURFACE                                  38 SY 
REMOVE WALK                                             39 SY 
REMOVE INLET                                             2 EACH 
REMOVE GUARDRAIL                                     4,343 LF 
COVER CROP SEEDING                                       1 ACRE 
EROSION CONTROL, CLASS 1D                           21,031 SY 
FABRIC SILT FENCE-LOW POROSITY                       6,768 LF 
 

   GROUP 7 GUARDRAIL 
 

MOBILIZATION                                     LUMP      LUMP 
47BD-4000 CONC FOR CONC. RAIL                            4 CY 
EPOXY COATED RE-STEEL FOR CONC RAIL                  1,240 LB 
PREP BRIDGE                                              1 EACH 
   735+25 
PREP BRIDGE                                              1 EACH 
   2132+50 
W-BEAM GUARDRAIL                                     2,150 LF 
CABLE GUARDRAIL                                      3,797 LF 
BRIDGE APPROACH SECTIONS                                 8 EACH 
TERMINAL ANCHORAGE SECTIONS                             18 EACH 
GUARDRAIL END TREATMENT, TYPE II                        14 EACH 
 

   GROUP 9 BITUMINOUS 
 

OVERLAY BROKEN LINES                                 1,407 STA 
OVERLAY SOLID LINES                                  2,814 STA 
MOBILIZATION                                     LUMP      LUMP 
MAILBOX POST                                            13 EACH 
CONC 47B-3500 CURB TYPE II                             104 LF 
CONC 47B-3000 SIDEWALKS                                 39 SY 
DETECTABLE WARNING PANEL                                 4 EACH 
CONC 47B-3000 MEDIAN SURFACING                          24 SY 
ADJUSTING INLET TO GRADE                                 2 EACH 
MEMBRANE WATERPROOFING                                 299 SY 
HYDRATED LIME FOR ASPHALT MIXTURES                     278 TON 
ASPH CONCRETE FOR PATCHING, TYPE                       250 TON 
   SPR 
ASPH CONC, TYPE SPR                                 27,580 TON 
PERF GRADED BINDER (64-34)                           1,057 TON 
CONSTRUCTING ASPH CONC CURB                             40 LF 
TACK COAT                                           25,360 GAL 
COLD MILLING, CLASS 3                                  474 STA 
COLD MILLING, CLASS 4                                  299 SY 
SURFACE UNDER GUARDRAIL                              4,729 SY 
ASPH PVMT SMOOTHNESS TESTING I/D                 LUMP      LUMP 
SEEDING, TYPE B                                          1 ACRE 
MULCH                                                    2 TON 
 

   GROUP 10 GENERAL ITEMS 
 

BARRICADE, TYPE II                                  22,500 BDAY 
BARRICADE, TYPE III                                  1,105 BDAY 
TEMPORARY SIGN DAY                                     980 EACH 
SIGN DAY                                            13,475 EACH 
FLAGGING                                               130 DAY 
FURNISHING AND OPERATING PILOT VEHICLE                  65 DAY 
FIELD OFFICE                                             1 EACH 



 

 

 
MOBILIZATION                                     LUMP      LUMP 
RENTAL OF LOADER, FULLY OPERATED                       120 HOUR 
RENTAL OF MOTOR GRADER, FULLY OPERATED                  40 HOUR 
RENTAL OF DUMP TRUCK, FULLY OPERATED                   120 HOUR 
RENTAL OF SKID LOADER, FULLY OPERATED                  120 HOUR 
RENT CRAWLER MNTED HYD EXCAVATOR, F.O.                  80 HOUR 
TEMPORARY SILT FENCE                                 1,000 LF 


